

Details of invited tenders 1st January 2016 to 31st March 2016

Reference	Title	Created	Description	Contract Start	Contract End	Customer
PROJECT NO. CA0132	CHASE CRM Consultant	04/01/2016	WYCA is delivering a programme called SCIP – Smart Card and Information Programme. One of the projects is the CHASE project. The Customer Information Systems project is delivering the CHASE system (Customer Hubs and Service Experience), which is designed to enable WYCA's customers to have a seamless, comprehensive experience of interacting with WYCA, whether for feedback, information, passes application, replacement, renewal and purchase of tickets. A central system, based on Microsoft Dynamics CRM 2015 online, allows customers to manage their own accounts and for front line staff to support them effectively no matter when or how they contact Metro. The CHASE system will be available to any customers of WYCA/WYTCO (West Yorkshire's public transport ticketing company) services. WYCA is seeking an experienced Microsoft Dynamics CRM 2015 consultant to assist both WYCA and Yorcard with best practice advice around varying aspects of our CRM			West Yorkshire Combined Authority
PROJECT NO. CA0133	Portfolio Management Office	08/01/2016	Experienced consultant support for the establishment of a PMO for the £2 billion Growth Deal Programme.	08/02/2016	31/12/2016	West Yorkshire Combined Authority
PROJECT NO. CA0134	Leeds Bus Station - Toilet Refurbishment - Main Contractor	12/01/2016	WYCA is seeking to procure a principal Contractor to carry out works for the refurbishment and upgrading of the public toilet facilities at Leeds City Bus Station (LCBS). The proposed work shall include remodelling the area the current facilities occupy to create: <ul style="list-style-type: none"> • High quality toilet environment; • Pay to use turnstiles; • Free to use baby change and accessible toilet areas; • Store and cleaners sluice rooms; and • New retail unit. 	28/03/2016	30/06/2016	West Yorkshire Combined Authority

PROJECT NO. CA0135	West Yorkshire Transport Fund - Specialist Professional Consultancy	13/01/2016	West Yorkshire Combined Authority and the Leeds City Region Enterprise Partnership has secured a £1billion-plus Growth Deal to support growing businesses, develop a skilled and prosperous workforce, improve energy efficiency and create the housing and transport infrastructure for growth. Within this Growth Deal, there are a number of schemes, predominantly highway, that will require specialist services over the coming years. These services will be acquired through a framework that will then be subject to mini competition invited during the period by individual Districts as and when required. The schemes and services are listed in the questionnaire. The concluded contract will be open for use by the 22 local authorities within the Yorkshire and Humber region. Details of the authorities can be found at; http://local.direct.gov.uk/LDGRedirect/MapLocationSearch.do?mode=1.1&map=4	01/06/2016	01/06/2020	West Yorkshire Combined Authority
PROJECT NO. CA0136	Bus Tenders - Batch 619 - South Kirklees	14/01/2016	Renewal of services within the South Kirklees area.	15/05/2016	18/05/2019	West Yorkshire Combined Authority
PROJECT NO. CA0137	Transport for the North Integrated and Smart Travel – Rail Liaison Resource	22/01/2016	The Integrated and Smart Travel (IST) workstream for Transport for the North has been established and a core team has been partially mobilised. The role of Rail Liaison Manager was not filled through secondment and consultancy resource is now required. The role requires an individual (with appropriate organisational support) to work alongside the IST core team to develop work on fares simplification together with Rail North colleagues and to engage rail colleagues in the evolving Plan.	08/02/2016	31/03/2016	West Yorkshire Combined Authority

PROJECT NO. CA0138	Smart 5 Shelter Refurbishment - Principal Contractor	03/02/2016	Overall project aim is to carry out a programme of work to refurbish around 500 Smart 5 bus shelters during the spring/summer 2016. Scope of refurbishment includes (but is not limited to): 1. Replacing glazing system; 2. Re-painting or coating using proprietary system; 3. Removal of and re-wiring electrical installation. This tender is for a Principal Contractor to carry out the shelter refurbishments in line with the designs, specification and outline programme from AHR Building Consultancy. The pre-qualification questionnaire can be downloaded by clicking 'View Details' and 'Express Interest'. There is a registration process, if not already registered. Log in to gain access to the PQQ. This must be completed and submitted back into In-Tend. A procedure document can be found by selecting the Guidance for Tenderers tab.	04/04/2016	28/10/2016	West Yorkshire Combined Authority
PROJECT NO. CA0139	Access Bus - Clean Bus Technology Project	05/02/2016	Supply and fitment of Bus Nitrous Oxide (NOx) and Particulate Matter (PM) abatement equipment to 26 Optare Solo buses.	02/05/2016	30/12/2016	West Yorkshire Combined Authority
PROJECT NO. CA0140	Northern Powerhouse Rail - LCR Economic Case and Advocacy Work	05/02/2016	WYCA would like to commission a piece of economic led advocacy work to establish the Leeds City Region (LCR) position on the region's desired outcomes from NPR that could inform the TfN November 2016 report and the strategic direction more broadly.	07/03/2016	01/07/2016	West Yorkshire Combined Authority
PROJECT NO. CA0141	Optare Solo Sale	08/02/2016	Sale of 6 used Optare Solo Minibuses.			West Yorkshire Combined Authority
PROJECT NO. CA0142	Bus Tenders - Linton Bridge Shuttle Service	18/02/2016	To provide a Monday to Saturday daytime shuttle service between Wetherby and Linton.	07/03/2016	31/12/2016	West Yorkshire Combined Authority
PROJECT NO. CA0143	Improved Telephony	19/02/2016	West Yorkshire Combined Authority (WYCA) is seeking a telephony partner who will maintain its existing fixed line telephone system and over time implement Skype for business to deliver significant improvements and add new functionality, with a view to migrating all telephony and unified communications to "The Cloud"	01/07/2016	01/07/2019	West Yorkshire Combined Authority, Resources (IT)

PROJECT NO. CA0144	Rail North Long-Term Rail Strategy Metrics	22/02/2016	To compile the necessary data required to enable Rail North to produce an update report to show progress against the targets set in the Long-Term Rail Strategy (LTRS), in order to show how the rail network is performing against the objectives set for it in the LTRS/ This commission will produce the first such report, but it is intended that this will be done on an annual basis with consistent data enabling comparisons to be drawn.	04/03/2016	30/04/2016	Development (Rail)
PROJECT NO. CA0145	Bus Tenders - Batch 629 - Service 951 Daytripper Service	02/03/2016	Saturday and Sunday service from late May to late August 2016. Huddersfield - Glossop.	28/05/2016	29/08/2016	West Yorkshire Combined Authority
PROJECT NO. CA0146	Bus Tenders - Batch 630 - Service 197	02/03/2016	Monday to Saturday daytime hourly service from Hemsworth to Ryhill via Newstead.	15/05/2016	21/07/2018	West Yorkshire Combined Authority
PROJECT NO. CA0147	WY EV Chargepoint Network	10/03/2016	Technical feasibility study to understand capacities/energy suppliers for a series of charge points on local authority land in West Yorkshire.	04/04/2016	31/05/2016	West Yorkshire Combined Authority
PROJECT NO. CA0148	Bus Tenders - Batch 631 - Service 485	16/03/2016	Daily Service from Wakefield to South Elmsall	14/03/2016	21/07/2018	West Yorkshire Combined Authority
PROJECT NO. CA0149	South Elmsall Transport Hub	21/03/2016	Refurbishment of South Elmsall Bus Station, including: Minor amendments to the internal layout of the bus station to comply with equalities act requirements and address safety issues. This will include: Modifications to existing pedestrian island, Re-alignment of pedestrian crossing, Localised alterations to kerb lines and heights and creation of 2 no. new tactile pedestrian crossing points. Resurfacing of bus station apron Installation of new pavements and pedestrian guard rail Replacement of existing bus shelters with modern units provided with internal illumination and real time display screens (Shelters to be supplied by exiting WYCA contractor) Provision of a new design illuminated hub totem fitted with internal digital clock and information panels (Totem to be supplied by existing WYCA contractor)			West Yorkshire Combined Authority

PROJECT NO. CA0150	M62 Corridor Enterprise Zone - Feasibility and Investment	23/03/2016	develop the evidence and business case for the EZ programme in further detail. Much of this work relates to 'due diligence' which will inform and evidence future EZ investment strategies. This includes work to establish a robust projection of potential business rate income, funding mechanisms, site constraints and viability (i.e. development appraisal), potential infrastructure issues and market demand. The assessment of market demand will include consideration of whether there is sufficient demand our 'advanced / innovative manufacturing' aspirations for the site. When complete the outputs from this commission will inform potential LEP interventions and build a business case for future investment underpinned by retained EZ business rates.	20/05/2016	31/08/2016	West Yorkshire Combined Authority
PROJECT NO. CA0151	Provision of Vehicle Bollards at Apperley Bridge Rail Station Car Park	31/03/2016	Provision of Vehicle Bollards at Apperley Bridge Rail Station Car Park to provide additional protection measures.	06/05/2016	20/05/2016	West Yorkshire Combined Authority